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Introduction 

 

The attractiveness of our public realm has a direct influence on the success of our 

campaigns to promote culture and leisure, improve people’s health, reduce crime and anti-

social behaviour, tackle climate change, and attract visitors, new residents and inward 

investment into our Town. It’s important, therefore, that green spaces are maintained well 

and we’re able to measure our success in achieving quality open spaces and real customer 

satisfaction. 

 

Whilst the specification sets clear standards for the maintenance service, we are introducing 

an inspection system which will provide a mechanism to measure and monitor how well 

those standards are being achieved.  The Town Council may ask users of the park for 

feedback via consultations or via working groups.  

 

General Aims of the Town 
 

• To provide good quality and well cared for open spaces that all members of our town are 
able to enjoy. 

 

• To ensure that each individual site is well cared for, left clean and tidy and provides a 
good image for Telscombe and East Saltdean.   

 

• We want our chosen service providers to provide a high quality of grounds maintenance 
that is carried out with professionalism and pride.  In return, we will award a three-year 
contract with an option for the work to be extended by a further year. 
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Specification of Works: Chatsworth Park, Telscombe Cliffs 

Kirby Drive 

Chatsworth Park (edged in blue on map) is an elongated open 
space located between Ambleside Avenue to the east, and 
Central Avenue/Kirby Drive to the west.  It covers 
approximately 69,000m2 in total and consists of mainly 
grassland, but incorporates two playgrounds, areas of 
landscaping and a memory garden. The park is bordered by a 
variety of mature trees that act as a buffer between the park 
and the nearby houses. The grass verge, hedge and trees 
along the east side of Kirby Drive are all owned by the Town 
Council. 
 
 
 
Ambleside Avenue 

Central Avenue 
 

Chatsworth Park Quantity Frequency Net cost 
per visit 

Net Cost  
P.A. 

Cut back any over-hanging or 
overgrowing hedges/ trees/ dead-
wood and all types of vegetation 
including gorse etc by 1m back from 
ALL pathways in the entire park area 
and remove arisings 
 

3 April, July 
and late 
September 

  

Cut back tree branches along pathway 
at Pigs Hill and cut back vegetation by 
1m around the street lights (see area 
CP1 below) and remove arisings  
 

3 April, July 
and late 
September 

  

 

Area CP1 (Chatsworth Park – Pigs Hill) 
 

         
 

What3words: ///scribble.drilling.vaccines 
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Chatsworth Park Quantity Frequency Net cost 
per visit 

Net Cost  
P.A. 

Cut back any over-hanging or 
overgrowing hedges/ trees/ dead-
wood and all types of vegetation 
including gorse etc by 1m on 
Ambleside Ave (see area CP2, 
sections 1-3 below) and remove 
arisings 
 

3 April, July 
and late 
September 

  

 

Area CP2 (Chatsworth Park – Ambleside Avenue) 
 

Section 1 – between 54 Ambleside Avenue to hibernacula  

              
 

What3words: ///covertly.perfected.ripples  
 
 
 

Section 2 – between Pigs Hill and Chatsworth Park South playground  

               
 

What3words: ///broom.zinc.bikes 
 
 
 

Section 3 – see next page 
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Area CP2 (Chatsworth Park – Ambleside Avenue) 
 

Section 3 – between Chatsworth Park South Playground and Chatsworth Close  

                   
 

What3words: ///scan.voltage.relies  
 

******* 
 

Chatsworth Park Quantity Frequency Net cost 
per visit 

Net cost  
P.A. 

Cut back any over-hanging or 
overgrowing hedges/ trees/ 
deadwood and all types of 
vegetation including gorse etc by 
1m from park to fence line of house 
no’s 99 – 121 Central Avenue (see 
blue line in area CP3 below) and 
remove arisings 
 

1 November   

 

Area CP3 (Chatsworth Park – Central Avenue) 
 

              

 

What3words: ///radiates.train.jumbo  
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Chatsworth Park Quantity Frequency Net cost 
per visit 

Net cost  
P.A. 

Cut back any over-hanging tree 
branches 1m from park to fence line 
of houses no’s 8 and 9 Bridle Way 
(see area CP4 below) and remove 
arisings 

1 November   

 

Area CP4 (Chatsworth Park – Bridle Way) 
 

          
 

What3words: ///mistaken.remarked.factoring  
 

******* 

Chatsworth Park Quantity Frequency Net cost 
per visit 

Net cost  
P.A. 

Cut back any over-hanging or 
overgrowing hedges/ trees/ dead-
wood all types of vegetation including 
gorse etc by 1m from park to fence 
line of house no’s 12 and 14 Manor 
Drive (see blue stars in area CP5 
below) and remove arisings 

1 November   

 

Area CP5 (Chatsworth Park – Manor Drive) 
 

   
 

What3words: ///appealing.nimbly.sundial  
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Chatsworth Park Quantity Frequency Net cost 
per visit 

Net cost  
P.A. 

Cut back trees & all other types of 
vegetation by 1.5m along roadside in 
Kirby Drive (see area CP6, sections 1 
and 2 below) and remove arisings 

2 April and  
September 

  

 

Area CP6 (Chatsworth Park – Kirby Drive) 
 

Section 1 – top of park next to pathway 
 

            
 

What3words: ///guilding.butlers.punctual 
 
 
 
 

Section 2 – from south of Chatsworth Park North playground to 27 Kirby Drive 
 

              
 

What3words: ///tensions.reading.negotiators  
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Chatsworth Park Quantity Frequency Net cost 
per visit 

Net cost  
P.A. 

Cut hedge back at Chatsworth Park 
North Playground including top and 
sides and remove arisings (see blue 
line in area CP7 below)   
 

3 April, July 
and late 
September 

  

 

Area CP7 (Chatsworth Park – Chatsworth Park North playground, Kirby Drive) 
 

              
 

What3words: ///covertly.mops.hourglass  
 

 

Hedges 
 
The Contractor shall maintain all hedges ensuring that they do not overhang pavements or 
pathways.  Their height and width should ensure that no visual or actual obstructions are 
caused to motorists or pedestrians.  Hedges should be cut back to ensure that gateways and 
other accesses are free from obstruction and that their appearance is neat, tidy and weed free.  
 

The contractor will need to carry out a Risk Assessment prior to undertaking any works, making 
sure there are no nesting birds.  
 

All arisings are to be removed and disposed of at an approved disposal site.   
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Chatsworth Park Quantity Frequency Net cost 
per visit 

Net cost  
P.A. 

Cut back any over-hanging or 
overgrowing hedges/ trees/ 
deadwood and all types of vegetation 
including gorse etc. by 1m from park 
to fence line of 27 Kirby Drive (see 
blue line in area CP8 below)  

1 November   

 
Area CP8 (Chatsworth Park – bordering 27 Kirby Drive) 

 

            
 

What3words: ///deal.acrobat.pimples 
 
 
 
 

 

CHATSWORTH PARK NET SUB 
TOTAL    

 
£ 
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Specification of Works - Ashurst Avenue, East Saltdean  

The eastern side of Ashurst Avenue sits alongside Telscombe Tye. It is a steeply graded 

bank with three access pathways which provide residents with access to the Tye.  The bank 

is predominantly overgrown with brambles and gorse and provides a buffer between the Tye 

and residential houses. 

 

 

 

Ashurst Avenue Quantity Frequency Net cost 
per visit 

Net cost 
P.A. 

Cut back 1m from roadside  
brambles, gorse, branches and 
all other vegetation, starting by 
pathway leading up to Tye 
(opposite No 7 Ashurst Av to 
junction of Bevendean Av) – see 
blue line on map above and 
remove arisings 

3 April, July and 
late September 

  

Cut back brambles, gorse and 
all other vegetation from either 
side of the access pathways 
leading from the roadway to 
the Tye by 1m – arisings to be 
removed (see area AA1 on next 
page) 
 

4 April, June, 
August and 
October 

  

Spray weeds between steps 
with weed killer (see area AA1 
on next page)  

a) With environmentally 
friendly weed killer or 

2 Spring and 
Autumn 
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b) Alternative to weed killer 
(please state) 

 

ASHURST AVE NET SUB 
TOTAL £ 

    

 

Area AA1 (Ashurst Avenue) 
 

Section 1 – access path opposite 127 Bevendean Avenue 

            
 

What3words: ///convey.lots.goggle 
 

Section 2 – access path opposite 65 Ashurst Avenue 

            
 

What3words: ///tapes.brick.strutting 
 

Section 3 – access path opposite 7 Ashurst Avenue 

   
 

What3words: ///drones.lawfully.vipers  
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Specification of Works - The Copse, Telscombe Cliffs 

 

The Copse is a delightful wooded area covered by a Tree Preservation Order. It has a footpath 

running through it from Bush Close to Telscombe Cliffs Way.  The vegetation needs to be cut 

back from the footpath and boundary edges.   

 

 

 

The Copse Quantity Frequency Net cost 
per visit 

Net cost 
P.A. 

Cut back any brambles and all types 
of vegetation by 1m both sides of the 
footpath running through The Copse 
and either side of each entry/exit 
point at Bush Close and Telscombe 
Cliffs Way – see thin blue line and 
stars on map above 

2 April & 
September 

  

Cut back any brambles & vegetation 
to the southern boundary, bordering 
2a Bush Close and 83 Telscombe 
Cliffs Way, by 2m – see thick blue 
line on map above. 

1 
 

September   

THE COPSE NET SUB TOTAL  
£ 

 

    

 
If any tree branches need cutting back please do not cut and advise TTC as all the 
trees are subject to a TPO. 
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Specification of Works - Robert Kingan Playground, East Saltdean 
 

 

 
Robert Kingan Playground is located off Bannings Vale in East Saltdean. The playground has 

a range of multi-play equipment catering for children up to the age of 12. The playground is 

popular and is used all year around. The playground measures approximately 2300m2. 

 

Robert Kingan playground Quantity Frequency Cost per 
visit 

Cost P.A 

Hedge cut, to include all sides and 
top - ensure notice board is visible 
and accessible at all times – 
arisings to be removed 

3 April, July 
and late 
September 

  

Cut back any overhanging tree 
branches, deadwood, brambles, 
vegetation, etc up to 3m tall from 
both highway surrounding 
playground & inside playground 

2 April and 
late 
September 

  

Reduce the height of the tree 
branches on the northern side of 
the playground, making sure the BT 
cables are cleared (see area RK1 on 
next page) 

1 September   

ROBERT KINGAN SUB TOTAL 
£ 
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Area RK1 (Robert Kingan Playground – North West corner) 
 

          
 

What3words: ///beam.woodstove.highbrow  
 

 

 

Hedges 

The Contractor shall maintain all hedges ensuring that they do not overhang pavements or 
pathways.  Their height and width should ensure that no visual or actual obstructions are 
caused to motorists or pedestrians.  Hedges where necessary should be cut back to ensure 
that gateways and other accesses are free from obstruction and that their appearance is neat, 
tidy and weed free.  
 
The contractor will need to carry out a Risk Assessment prior to undertaking any works, making 
sure there are no nesting birds.  
 
All arisings are to be removed and disposed of at an approved disposal site.   

 

 

Is the net cost subject to addition of VAT -  *YES/NO 

 

*Delete as appropriate 

 

 

Signed ________________________________    Date _______________________ 

 

Name ________________________________ 

 

On behalf of contractor _________________________________________________ 

            

 

OVERALL CONTRACT NET TOTAL 
P.A.  £ 
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Hedge/Tree Cutting 

The Contractor is responsible for the removal of all cut vegetation (arisings) from the site and 

its lawful disposal at a licensed or registered waste disposal facility.  

All work will be in accordance with the guidelines for safe practice indicated by the FISA 
guides which are applicable. 

 

▪ FISA 203 - Clearing saw 

▪ FISA 204 - Flails and mulchers in tree work  

▪ FISA 301 – Using petrol driven chainsaws 

▪ FISA 302 – Basic chainsaw felling and manual takedown 

▪ FISA 303 – Chainsaw snedding 

▪ FISA 304 – Chainsaw cross-cutting and manual stacking 

▪ FISA 306 – Chainsaw clearance of windblow 

▪ FISA 307 – Chainsaw felling of large trees 

▪ FISA 310 – Use of winches in directional felling and takedown 

▪ FISA 501 - Tractor units in tree work 

▪ FISA 503 - Extraction by Forwarder 

▪ FISA 802 - Emergency Planning 

▪ FISA 804 - Electricity at Work 

 

These are considered to be the minimum acceptable standard of safe working.  Other 

example health and safety guidelines include but are not limited to: 

▪ Using work equipment safely INDG229 

▪ Control the risks from whole-body vibration INDG242 

▪ Simple guide to the Provision and use of Work Equipment regulations 1998  

▪ Signpost to the Health and Safety regulations INDG 184 

▪ Using tractors safely IND 185 

 

Details of all guides may be obtained from www.hse.gov.uk 

It is the Contractor’s responsibility to ensure their workforce adheres to all standards, and 
any other relevant governing bodies’ safety guidelines and completed checklists on 
operators should be provided to the Council on request and the following needs to be 
adhered to:- 

▪ Correct Personal Protective Equipment (PPE) must be worn at all times during 

working periods. 

▪ Contractor will adhere to COSHH regulations at all times. 

▪ Site safety rules agreed by both parties in advance of works should be adhered to 

at all times. 

▪ The Contract Manager/Supervisor will provide constraints maps for all work areas 

prior to commencement of all works. 

▪ Contractor must provide the Contract Manager with an adequate lone working 

procedure (if required). 

http://www.hse.gov.uk/
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▪ Contractor will hold current and relevant certification for all machinery used on 

Telscombe Town Council land. 

TTC First Aid Policy: 
 

There two levels of qualifications for first aiders: 

• First Aid at Work (FAW).  

• Emergency First Aid at Work (EFAW).  
 

The successful bidder and staff will need to be first aid trained from a qualified training 
company and have a first aid kit on site at all times. 

 
Pre-Commencement 

 
A site meeting must take place between the Contractor and Telscombe Town Council prior 
to contract work commencing to identify work to be undertaken. 
 
The risks associated with this operation will be identified by the Contractor and appropriate 
controls to minimise identified risks will be recorded.  The responsibilities of those on site 
associated with the operation will also be identified and recorded.  The Contractor must 
provide Telscombe Town Council with site safety rules, emergency plan, pollution control 
plan and method statement prior to commencement of work. 
 
Sub-contracting arrangements 
 

Where the supplier proposes to use one or more sub-contractors to deliver some or all of 
the requirements, they will first need to obtain Telscombe Town Council approval.   
 
The Contract 
 
Liability of the Contractor 
 

The Contractor shall indemnify and keep indemnified the Town Council against injury or 
death, loss/damage to property, default or negligence. 
 
Insurance 
 

The Contractor will be responsible for ensuring that full Public Liability & Employers Liability 
insurance is in place throughout the contract period against any injury or death and loss of 
or damage to any property arising out of the Contractor’s work in association with this 
contract. 
 
The Contractor is to ensure that the insurance complies with the Employers Liability 
(Compulsory) Insurance Act 1969 and all other applicable regulations. 

 
 
Customer Services 

 

The Contractor will ensure that all work is undertaken in the interest of the general public 
and their safety.  Contractors should ensure that staff remain well-mannered and polite at 
all times when working in public areas and any complaints from members of the public 
should be referred to the Town Council. 



 

17 
 

 
If the Town Council receive any complaints direct, they will forward the concerns to the 
contractor and request a full response within 14 days. 
 
Default in Performance 
 

If following an inspection, the Contractor has failed to perform any part of the contracted 
services to the Council’s satisfaction or has not had due consideration to public care, then 
the Town Council will provide a written notice setting out and requiring the Contractor to 
remedy the problems within a given time frame.  If the problem is not remedied within that 
time, then the Town Council will decide whether or not to issue a default notice. 
 
Should a Contractor be given three or more default notices inside six months, the Council 
will terminate the contract with immediate effect. 
 
Notices 
 

Each party must give six months written notice for termination of the contract, unless three 
default notices have been received (as set out above). 
 
Arbitration 
 

All disputes between the parties shall be referred to an external independent arbitrator.  The 
costs for the arbitrator to be shared equally between both parties. 
 
Contract 
 

The Council seeks to appoint a Contractor for a period of one year from 1st April 2026 to 31st 
March 2027, with the possibility of an option of an additional year, subject to approval from 
the Council. 
 
The contract is written under English Law and any quotes provided will be taken as a fixed 
price. 
 
Once the tender has been submitted all prices will be valid for 90 days while the Council 
undertakes the appointment of a Contractor.  It is intended to finalise the contract at the end 
of February 2026 with a view of work commencing on 1st April 2026. 
 
Contractor Requirement 
 

The successful Contractor will provide the following documents annually to the Council: 
 

• Public Liability & Employers Liability Insurance certificates 

• Environmental Management Certification if applicable 

• Waste Disposal Certificate 

• Health & Safety Policy 

• Risk Assessment 

• Safe working statements 

• Equipment Inventory 
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The Contractor is required to submit a monthly report, including photographic evidence of 

works completed, to enable reconciliation with invoices submitted for payment. 

 

How to Complete Quote 

 

There are two copies of this document.  Please fill in the cost per visit, cost per annum and 

overall contract cost in the tables above.  Return one of the copies by midday on Wednesday 

4th March 2026 marked Private & Confidential to:- 

 

Mrs Stella Newman, Town Clerk 

Telscombe Civic Centre 

360 South Coast Road 

Telscombe Cliffs 

E Sussex 

BN10 7ES 

 

Please also include the documentation detailed in ‘Contractor Requirement’ above, any 

other information that you think is relevant to the quote, as well as details of 2 referees. 

 

 

Shortlisted tenders will be considered with a view to confirming a Contractor by mid-March 

2026. 
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